STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 01/ 05 IN YOLO AND SACRAMENTO COUNTI ES I N 06/ 02/ 05
CONTRACT NUMBER 03-0C5004 WEST SACRAMENTO AND SACRAMENTO AT CONTRACT CODE 'B '
LOCATI ON 03- YOL-275-13.0/13.1 TOWER BRI DGE 31 CONTRACT | TEMS
BRI DGE DECK REHABI LI TATI ON FEDERAL Al D ACST-P275-(004)E

P- P275- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HA21 1, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 84

NUMBER OF BI DDERS 1 ENG NEERS EST 982, 855. 00 AMOUNT OVER 494, 686. 00 PERCENT OVER EST 50. 33

PROGRAM ELEMENTS RAS

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,477, 541. 00 1 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028

WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936

BENI CI A CA 94510



03- 0C5004 Bl D245

03- YOL- 275 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 01/ 05 06/ 02/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON REMOVE ASPHALT CONCRETE ( PARTI AL)

SACRAMENTO CA
APPLY A LI NE STRI PI NG
ANDERSON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



03- 0C5004 Bl D245

03- YOL- 275 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3

06/ 01/ 05 06/ 02/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 17, 000. 00 17, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 65 55. 00 3,575. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 410 6. 00 20, 460. 00
8 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 81 68. 00 5, 508. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 210 40. 00 8, 400. 00
10 (S) 034246 TRAFFI C PLASTI C DRUM EA 180 40. 00 7,200. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00 20, 000. 00
12 150710 REMOVE TRAFFI C STRI PE M 960 6. 50 6, 240. 00
13 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 240 19. 00 4, 560. 00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3,564 35. 00 124, 740. 00
15 150870 REMOVE CONCRETE DECK SURFACE MR 3, 564 55. 00 196, 020. 00
16 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 314, 000. 00 314, 000. 00
17 049828 ADJUST BALANCE CONDI TI ON LS LUMP SUM 50, 000. 00 50, 000. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
19 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 11 6, 500. 00 71, 500. 00
20 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 122 2, 400. 00 292, 800. 00
21 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 3, 564 17. 00 60, 588. 00
22 (S) 519117 JONT SEAL (MR 30 MV M 32 300. 00 9, 600. 00
23 (S) 519120 JONT SEAL (MR 15 M) M 62 200. 00 12, 400. 00
24 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 3, 290 7.00 23, 030. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 43 100. 00 4, 300. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 4.70 6, 110. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M2 70 9. 00 630. 00
28 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,170 2.50 2,925. 00
(BROKEN 5.18 M- 2.14 M

29 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 6. 50 3, 055. 00
30 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 9. 50 1, 900. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 147, 000. 00 147, 000. 00

TOTAL 1,477,541. 00



